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September 6, 2002 
 
11-SD-905/805-Var 
11-091804 
ACNH-A905(012)N 
HPD-A905(013)N 
ACIM-805-1(587)3N 
 
Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN SAN 
DIEGO ON ROUTE 905 FROM 0.2 KM  WEST TO 0.2 KM EAST OF ROUTE 805/905 SEPARATION AND FROM 
AIRWAY ROAD TO OTAY MESA BORDER CROSSING AND ON ROUTE 805 AT PALM AVENUE 
OVERCROSSING. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on September 19, 2002. 
 
This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and 

the Federal Minimum Wages with Modification Number 11 dated 8-23-02.  A copy of the modified wage rates are available 
for the contractor's use on the Internet Site: 

 
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 

 



 

Project Plan Sheet 69 is revised as follows: 
 

The "Overhead Sign Structure" tables below replace the table for "Overhead Sign Structure" on sheet 
69 of 180, SC-8, "Stage Construction Quantities" on the project plans. 
 

OVERHEAD SIGN STRUCTURE 
CIDH 

CONCRETE 
PILE SIGN 

FOUNDATION 
920 mm 

FURNISH SIGN 
STRUCTURE 
(LIGHTWEIGHT) 

INSTALL SIGN 
STRUCTURE 

(LIGHTWEIGHT) 

Lt Rt 

SIGN 
No. 

Sta. LIGHTWEIGHT 
TYPE 

(kg) (kg) (m) (m) 
  C-2 2863 2863 4.9  
  C-2 2863 2863 4.9  
  C-2 2863 2863  4.9 
  C-2 2863 2863  4.9 
       
       

TOTALS 11 453 11 453 19.6 
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OVERHEAD SIGN STRUCTURE (CONTINUED) 
TYPICAL INFORMATION FOR LIGHTWEIGHT SIGN STRUCTURE 

TYPE C-2 
NOT A SEPARATE BID ITEM 

SIGN 
STRUCTURE 

FRAME 
LENGTH 

(mm) 

PANEL SIZE 
(LxH) 
(mm) 

POST 
TYPE 

DIMENSION "h" 
(mm) 

BASE PLATE 
ELEVATION 

ILLUMINATION 
REQUIRED 

9144 5486 x 2540 NPS 14, 
"t"=15.8

8 

6096 Assumed = 0.00 YES 

 
In the Special Provisions, "NOTICE TO CONTRACTORS," the seventh paragraph is deleted. 
 
In the Special Provisions, Section 1, "SPECIFICATIONS AND PLANS," the following paragraph is added after the 

tenth paragraph: 
 

"Complete design of Phases II, III and IV, including final plans, will be provided to the contractor by 
contract change orders." 
 
In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," the third paragraph is deleted. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 

DAMAGES," the second paragraph is revised as follows: 
 

"The contractor shall begin work within 15 calendar days after the contract has been approved by the 
Attorney General or the attorney appointed and authorized to represent the Department of Transportation." 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 

DAMAGES," the eighth paragraph is deleted. 
 
In the Special Provisions, Section 5-1.16, "PAYMENTS," the following item is added to the second paragraph: 
 

"C. Progress Schedule (Critical Path Method)  $9,100.00" 
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," The table under the second to the last paragraph is 

revised as following: 
 

Parcel Number Clearance Date 
32347 09/30/2002 
31488 11/19/2002 
32232 11/20/2002 
32233 11/20/2002 
31418 11/13/2002 
31487 10/27/3002 
31416 11/17/2002 
32227 11/17/2002 
32228 11/17/2002 
31412 11/17/2002 
31383 11/17/2002 
31382 11/03/2002 
31415 11/13/2002 
31486 11/28/2002 

 
In the Special Provisions, Section 10-1.20, "MAINTAINING TRAFFIC," Lane Closure Chart No. 8 is added as attached. 
 
In the Special Provisions, Section 10-1.21, "CLOSURE REQUIREMENTS AND CONDITIONS," is replaced as 

attached. 
 
In the Proposal and Contract, the Engineer’s Estimate Items 34, 83, 84, and 85 are revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 4 and 7 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 7 
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY: 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
 
Attachments 



 

 
Chart No. 8 

Full Highway Closure Requirements 
Direction:      Eastbound/Westbound    SD  -  905 
 
 

Location:                    Airway Rd  
                                           to 
                                U.S./Mexico Border 

 a.m. p.m. 
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays F F F F F                   F F

Fridays                         
Saturdays                         
Sundays                         

Day before designated legal holiday                         
Designated legal holidays                         

 
Legend: 

F Full Highway Closure allowed 
 

 
 

No lane closure allowed 

REMARKS: 
 
Detour EB RTE 905 to WB Siempre Viva Rd. traffic via easterly on RTE 905 to Airway Rd. thence westerly 
on Airway Rd. to La Media Rd. thence southerly on La Media Rd. to Siempre Viva Rd. 
 
Detour EB RTE 905 to EB Siempre Viva Rd. traffic via easterly on RTE 905 to Airway Rd. thence easterly 
on Airway Rd. to Paseo De Las Americas thence southerly on Paseo De Las Americas to Siempre Viva Rd. 
 
When the full freeway closed, close: 

- EB RTE 905 at Airway Rd. 
- EB Siempre Viva Rd at RTE 905 as per Chart No. 4. 
- WB Siempre Viva Rd at RTE 905 as per Chart No. 4. 

 
Place a PCMS (Portable Changeable Message Sign) on RTE 905 W. of Piper Ranch Rd. warning traffic of full 
highway closure/detour ahead. 
 
This chart shall be used only four times throughout the project. 
This chart shall be used only for the removal of falsework. 
 
KP: 17.96 / 19.26 
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10-1.21   CLOSURE REQUIREMENTS AND CONDITIONS 
Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special 

provisions. 
The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector lanes, 

within a single traffic control system. 
The Contractor shall furnish special portable highway detour signs as shown on the plans to be used on the detour routes 

as directed by the Engineer. 
 
CLOSURE SCHEDULE 

By noon Monday, the Contractor shall submit a written schedule of planned closures for the following week period, 
defined as Friday noon through the following Friday noon. 

The Closure Schedule shall show the locations and times when the proposed closures are to be in effect.  The Contractor 
shall use the Closure Schedule request forms furnished by the Engineer.  Closure Schedules submitted to the Engineer with 
incomplete, unintelligible or inaccurate information will be returned for correction and resubmittal.  The Contractor will be 
notified of disapproved closures or closures that require coordination with other parties as a condition of approval. 

Amendments to the Closure Schedule, including adding additional closures, shall be submitted to the Engineer, in 
writing, at least 3 working days in advance of a planned closure.  Approval of amendments to the Closure Schedule will be at 
the discretion of the Engineer. 

The Contractor shall confirm, in writing, all scheduled closures by no later than 8:00 a.m. 3 working days prior to the 
date on which the closure is to be made.  Approval or denial of scheduled closures will be made no later than 4:00 p.m. 2 
working days prior to the date on which the closure is to be made.  Closures not confirmed or approved will not be allowed. 

Highways may be closed only if signed for closing 3 days in advance.  The Contractor shall notify the Engineer not less 
than 5 calendar days prior to signing the highway.  If the highway is not closed on the posted day, the closure shall be 
changed to allow 3 days advance notice before closure. 

Highway closure charts are for the removal of falsework and other work as approved in writing by the Engineer. 
Confirmed closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the Engineer for 

the following working day. 
Closure of two consecutive on-ramp or off-ramps in the same direction of travel will not be permitted simultaneously 

unless otherwise provided in these special provisions or permitted by the Engineer. 
Requests to schedule the closure of two consecutive on-ramps or off-ramps simultaneously in the same direction of 

travel will not be accepted. 
 

CONTINGENCY PLAN 
 The Contractor shall prepare a contingency plan for reopening closures to public traffic.  The Contractor shall submit the 

contingency plan for a given operation to the Engineer within one working day of the Engineer's request. 
 

LATE REOPENING OF CLOSURES 
If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the 

provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  The Contractor shall not 
make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that 
future closures will be reopened to public traffic at the specified time.  The Engineer will have 2 working days to accept or 
reject the Contractor's proposed work plan.  The Contractor will not be entitled to any compensation for the suspension of 
work resulting from the late reopening of closures. 
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COMPENSATION 
The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions, and 

if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of those 
conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected closure or by 
judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within the meaning of 
Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the 
provisions in Section 8-1.09: 

 
A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame allowed 

for closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be entitled to 
any compensation for amendments to the Closure Schedule that are not approved. 

B. The Contractor is denied a confirmed closure. 
 
Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure 

Schedule, any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay within 
the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance 
with the provisions in Section 8-1.09. 
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ENGINEER'S ESTIMATE 
11-091804 

 Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

129100 TEMPORARY CRASH CUSHION 
MODULE  

EA 9   

 22 150205 ABANDON REINFORCED CONCRETE 
BOX  

EA 5   

 23 150206 ABANDON CULVERT  EA 7   

 24 150608 REMOVE CHAIN LINK FENCE  M 780   

 25 029723 REMOVE TRAFFIC STRIPE (YELLOW)  M 210   

 26 150717 REMOVE TRAFFIC STRIPE AND 
PAVEMENT MARKING 

M 1500   

 27 150740 REMOVE SIGN  EA 1   

 28 150742 REMOVE ROADSIDE SIGN  EA 21   

 29 152320 RESET ROADSIDE SIGN  EA 10   

 30 152390 RELOCATE ROADSIDE SIGN  EA 5   

 31 
(S) 

153154 COLD PLANE ASPHALT CONCRETE 
PAVEMENT (60 MM MAXIMUM) 

M2 4140   

 32 153210 REMOVE CONCRETE  M3 190   

 33 155003 CAP INLET  EA 1   

 34 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  

 35 170101 DEVELOP WATER SUPPLY  LS LUMP SUM LUMP SUM  

 36 190101 ROADWAY EXCAVATION  M3 88 800   

 37 190110 LEAD COMPLIANCE PLAN  LS LUMP SUM LUMP SUM  

 38 
(F) 

192003 STRUCTURE EXCAVATION (BRIDGE)  M3 1960   

 39 
(F) 

192037 STRUCTURE EXCAVATION 
(RETAINING WALL)  

M3 1200   

 40 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)  M3 1230   
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ENGINEER'S ESTIMATE 
11-091804 

 Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 
(S-F) 

520102 BAR REINFORCING STEEL (BRIDGE) KG 324 900   

 82 
(S-F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)    

KG 14 500   

 83 
(S) 

560213 FURNISH SIGN STRUCTURE 
(LIGHTWEIGHT)  

KG 11 500   

 84 
(S) 

560214 INSTALL SIGN STRUCTURE 
(LIGHTWEIGHT)  

KG 11 500   

 85 
(S) 

561009 920 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN 
FOUNDATION) 

M 20   

 86 
(S) 

566011 ROADSIDE SIGN - ONE POST  EA 40   

 87 
(S) 

566012 ROADSIDE SIGN - TWO POST  EA 10   

 88 
(S) 

568001 INSTALL SIGN (STRAP AND SADDLE 
BRACKET   METHOD) 

EA 15   

 89 
(S) 

597600 PREPARE AND PAINT CONCRETE  M2 153   

 90 620909 450 MM ALTERNATIVE PIPE 
CULVERT  

M 180   

 91 620913 600 MM ALTERNATIVE PIPE 
CULVERT  

M 980   

 92 620919 750 MM ALTERNATIVE PIPE 
CULVERT  

M 420   

 93 620924 900 MM ALTERNATIVE PIPE 
CULVERT  

M 60   

 94 641133 375 MM PLASTIC PIPE  M 14   

 95 650075 600 MM REINFORCED CONCRETE 
PIPE  

M 46   

 96 681134 80 MM PLASTIC PIPE (EDGE DRAIN)  M 1500   

 97 029727 GROSS SOLIDS REMOVAL DEVICE  LS LUMP SUM LUMP SUM  

 98 049121 508 MM WELDED STEEL PIPE 
CASING (BRIDGE)  

M 31   

 99 705222 450 MM CONCRETE FLARED END 
SECTION  

EA 1   

 100 705224 600 MM CONCRETE FLARED END 
SECTION  

EA 3   
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